

**Compiled reply of all the queries attended in pre - bid meeting for the tender floated on CPP Portal vide Tender ID 2026\_NAI\_902515\_1 for “Design, Development, Implementation, and Maintenance of a State-of-the-Art Physical Museum, Digital Experience Gallery, and an Immersive Online Platform”.**

<b>S. No.</b>	<b>Firm Name</b>	<b>Query</b>	<b>Response</b>
1	Noverraa Corporation LLP	<p>Introduction Project Value ₹ 02 crores approx.</p> <p>Request you to kindly clarify project value calculation. Before submission of bid, we request for a site visit to analyze all civil work for Physical Museum Development, as it will help us understand necessary works and prepare our financial bid accordingly.</p>	As per RFP
2	Noverraa Corporation LLP	<p>General Instruction &amp; 8. Financial Bid xxi &amp; S. No. 1</p> <p>The project execution, including both on-site and administrative components, must be completed within a total of four (4) months. The first phase, involving the physical setup of the museum, shall be completed within two (2) months.</p> <p>The second phase, which includes establishing the digital immersive zone, shall also be completed within two (2) months. Thereafter, the project shall be managed for a period of five (5) years, with a provision for submitting monthly MIS reports to the Department.</p> <p>Design and Development of a physical, on-site, virtual and online platform for an immersive experience, including all hardware and</p>	As per RFP (Project Completion 4 Months and 1 Year Project Maintenance)

*John* *Alky*

		<p>software setup required for deployment with in 1 year.</p> <p>Request you to kindly clarify project timelines.</p> <p>In the General Instructions, completion timeline is mentioned as 4 months (total), whereas in Financial Bid, timeline is mentioned as 1 year (12 months).</p>	
3	Noverraa Corporation LLP	<p>Financial Bid Note</p> <p>Payment shall be made on a monthly basis.</p> <p>Payments for S.No. 1 will be made against the successful delivery of Section 7 components (1) to (viii).</p> <p>Payments for S.No.2 will be made on a half-yearly basis against the successful delivery of Section 7 components (ix) to (xi). Please clarify payment terms. Will payment be received on monthly basis from contract signing, or will it be as mentioned in point iii. and iv.?</p>	<p>“As per the approved financial format, payment towards the project shall be released upon successful completion of the scope of work as defined in the RFP. Further, the payment for Annual Maintenance Contract (AMC) shall be made on a yearly basis.</p>
4	Hestabit	<p>Physical Museum Scope</p> <p>Kindly clarify whether the bidder is expected to undertake complete civil construction/renovation work, or only design, planning, and supervision of the physical museum.</p>	As per RFP.
5	Hestabit	<p>Site &amp; Infrastructure</p> <p>Is the physical space already available for the museum? If yes, please share the approximate area and current condition of the site.</p>	As per RFP, Dimensions (Hall – 1(12.80 X 11.10 Meter), Hall – 2(12.10 X 12.15 Meter), Hall – 3(11.10 X 12.80 Meter), Hall – 4(11.10 X 12.15 Meter))
6	Hestabit	<p>Budget Coverage</p> <p>Kindly confirm whether the total budget of ₹2 Cr is inclusive of physical museum development, digital immersive gallery, online platform, and 5-year maintenance.</p>	As per the provisions of the RFP, the total estimated budget for the project is ₹2 Crore.
7	Hestabit	<p>Budget Allocation</p> <p>Is there any separate budget or internal allocation for civil works, HVAC, or infrastructure, or is everything expected within the quoted project value?</p>	As per the provisions of the RFP, the total estimated budget for the project is ₹2 Crore.
8	Hestabit	<p>Scope Prioritization</p> <p>Considering the evaluation weightage, should bidders prioritize digital and immersive components over extensive physical infrastructure within the given budget?</p>	No change, as per RFP

*John* *AK*

9	Hestabit	Execution Depth For the physical museum and exhibits, is the expectation end-to-end execution including fabrication and installation, or limited to design and implementation oversight?	All activities and deliverables shall be executed strictly in accordance with the timelines and schedule outlined in the Scope of Work of the RFP.
10	Hestabit	Hardware Scope Should bidders include procurement and installation of all immersive hardware (AR/VR devices, projection systems, kiosks, etc.) within the project cost?	All activities and deliverables shall be executed strictly in accordance with the timelines and schedule specified in the Scope of Work of the RFP.
11	Hestabit	Content Responsibility Will archival content be provided in a ready-to-use format, or is content digitization, curation, and narrative development also part of the bidder's scope?	The National Archives of India (NAI) shall provide the archival content. The digitization, curation, and narrative development of the same shall form part of the bidder's scope of work.
12	Hestabit	Timeline Feasibility Does the 6-month implementation timeline include civil works and full deployment of all components, or can this be phased?	Yes 6 months as per RFP
13	Pre bid meeting on 30-03-2026	Hosting & Infrastructure Should the bidder include cloud hosting and infrastructure costs for the online platform for the entire 5-year duration?	As per RFP
14	Pre bid meeting on 30-03-2026	What are the dimensions of the Physical Museum	The dimensions are shown in the pre-bid meeting also, the site is shown to the bidders who were physically present during the meeting. The site is open to visit before the bid submission end date as per tender floated on CPPP.
15	Pre bid meeting on 30-03-2026	Tender Document P-no 15 (Note, point-3)	The payment will be made annually
16	Pre bid meeting on 30-03-2026	Tender Document Page no 9 Clause no 4. Pre-Qualification Criteria (PQC) Table Serial No 3 :  The bidder must have successfully completed at least three (3) projects involving the design, development, and deployment of permanent, largescale museums/facilities with digital interactive installations or comprehensive online immersive platforms utilizing technologies such as Virtual Reality (VR), Augmented Reality (AR), Mixed Reality (MR), Metaverse platforms, 3D interactive environments, or advanced digital twin	As per RFP, the relaxation to MSME's and Startups will be given as per the Government of India Norms.

*Jul* *Ad*

		solutions. Experience in AR/VR/XR training and simulation solutions will also be considered relevant.	
17	Pre bid meeting on 30-03-2026	Physical Museum Development and Digital Experience Gallery (On-site Immersive Installation)	As per Tender Document, Phase -I and phase-II, both can be sequential and parallel as per requirement.
18	Pre bid meeting on 30-03-2026	Payment Milestone	The payment milestone will be as per RFP
19	Pre bid meeting on 30-03-2026	Volume of the content to be digitized	Content will be theme based and the vendor should be able to digitize the document as per the requirements.
20	Pre bid meeting on 30-03-2026	Structure, Load & power	As per RFP
21	Pre bid meeting on 30-03-2026	Integration with search portal Abhilekh-Patal	Depending on the requirement, the integration will be through API only. No major requirement as per RFP
22	Pre bid meeting on 30-03-2026	Working Hours	It will be based on the event and timeline of the event.
23	Pre bid meeting on 30-03-2026	Brands Preferred	As per RFP
24	Pre bid meeting on 30-03-2026	Timeline of the content Delivery	As per RFP, the timeline will be based on the type of Exhibition and event.

*Jul* *AP/13*